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This document can be used to program only the Engineering and Environmental
Support for Project Approval and Environmental Document component. The
remaining support and capital components of the project are preliminary estimates
and are not suitable for programming purposes. Either a Supplement PSR or a

Project Report will serve as the programming document for the remaining support
and capital components of the project.
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This Project Study Report (Project Development Support) has been prepared under
the direction of the following registered civil engineer. The registered civil engineer
attests to the technical information contained herein and the engineering data upon
which recommendations, conclusions, and decisions are based.
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Identification
Project Limits

. Introduction

. Background

. Need and Purpose —

. Alternatives—

Concurrence by the Project Development Coordinator for further study of the
viable alternatives included in this PSR(PDS) does not constitute approval of
any non-standard features identified currently or in the future. Separate
documentation and approval(s) will be required as per Chapter 21 of the
PDPM.

. System and Regional Planning

. Environmental Determination and Environmental |ssues—

. Right of Way

. Funding/Scheduling
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Capital Outlay Support Estimate for PA/ED

Fiscal STIPPY's/$'s Other Funding Sour ces
Y ear PY's/$'s

PY's $'s PY’s $'s

00/01
01/02
02/03
03/04

Total
Support
Cost

Capital Outlay Estimate

Rangefor Total STIP Funds Fund Source“A”
Cost
Alternative 1
Alternative 2
Alternative3
Alternative 4

Thelevel of detail available to develop these capital cost estimatesisonly
accurate to within the above ranges and are useful for long range
planning purposes only. The capital costs should not be used to program
or commit capital funds. The Project Report will serve as the
appropriate document from which the remaining support and capital
components of the project will be programmed.
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Tentative Project Schedule

Milestone

Fiscal Year

Circulate Draft Project Report/
Draft ED

Public Hearing

PA/ED

PS&E

Construction Completion

Only the “PA/ED” milestone

is to be used for programming

commitments. All other milestones are used to indicate reative time
framesfor planning purposes.

9. Programming Recommendation

10. District Contact




